

IV. Proposal Grandstand Seating System

- A. Grandstand Foundation System, Plans and State Approval of Grandstand System.
- B. Do NOT Include Sales Tax

Material Cost: \$ 10,000.00 ***** lump sum.

Labor Cost: \$ 17,000.00 ***** lump sum.

Total Base Bid \$ 27,000.00 ***** lump sum

Alternate Bids

Pricing of Alternate Bid Item #1, #2 and #3 to be held through December 31, 2015 – at or before this date a change order will be issued adding the grandstand seating system into the contract.

Alternate Bid Item #1 – Grandstand Seating System Costs including grandstand structure and appurtenances and paneling

Alt. Bid #1 - Material Cost: \$ 166,000.00 ***** lump sum.
(ADD)

(ADD)
Labor Cost: \$ 54,525.00 ***** lump sum.

Alt. BID #1 (ADD)
Total Base Bid \$ 220,525.00 lump sum

Alternate Bid Item #2 – Provide seat backs for the center two sections (approx. 292 seats) (manufacturer's standard product and colors)

Provide and install approximately 292 seat backs utilizing manufacturer's standard products and methods. Provide Owner color options from manufacturer's standard color selections.

\$ 7,300.00 ***** / Lump Sum Addition

Alternate Bid Item #3 – Provide colored handrails, guardrails and chain link fencing.

Provide and install colored (painted and/or vinyl coated) handrails, guardrails and chain link fencing for entire bleacher system.

\$ 7,775.00 ***** / Lump Sum Addition

.....

Date of Substantial Completion

Provide date of substantial completion including occupancy permit

Date: Per Bid Documents: July 8, 2016